GENERAL NOTES
ALL NOTES INCLUDED HEREIN ARE MADE PART OF EACH AND ALL MECHANICAL, ELECTRICAL AND PLUMBING SECTIONS OF WORK.

REFER TO LANDLORD’S SPECIFICATIONS AND TENANT DESIGN CRITERIA FOR NECESSARY INFORMATION AND COORDINATION WITH OTHER TRADES.

HVAC EQUIPMENT COMMISSIONING

DETAILED HVAC COMMISSIONING INFORMATION IS INCLUDED IN THE LSD&C SITE MANUAL PROVIDED TO THE CONTRACTOR AT THE START OF THE
PROJECT.

MANUFACTURER WILL CONTACT THE CONTRACTOR EARLY IN THE PROJECT TO SET PRELIMINARY DATES FOR HVAC INSPECTION, COMMISSIONING AND

FAN TERMINAL UNIT SCHEDULE

MARK (FPVAV-#) 1 2 3 4
MANUFACTURER TITUS TITUS TITUS TITUS
MODEL DTQS DTQS DTQS DTQS
FAN SIZE 3 4 2 6
INLET SIZE 10° DIA. 12" DIA. 8" DIA. 14" DIA.
MAXIMUM PRIMARY AIR FLOW (CFM) 800 1200 600 1560
MINIMUM AIR FLOW (CFM) 200 300 150 350
FAN PERFORMANCE

MAXIMUM AIR FLOW (CFM) 800 1200 600 1560

EXTERNAL STATIC (IN W.C.) 0.5 0.5 0.5 0.5

FAN MOTOR HP 1/4 173 1/6 3/4
ELECTRIC HEAT

POWER INPUT (WATTS) 5,000 5,000 N/A N/A

HEAT OUTPUT (BTU/HR) 17,000 17,000

STAGES 1 1
ELECTRICAL

VOLTS/0/HZ 460/3/60 460/3/60 277/1/60 27771760

FAN MOTOR AMPS (277/1/60) 2.4 2.9 13 5.4

ELECTRIC HEATER AMPS 6.0 6.0

MCA (AMPS) 10.5 11.2 1.6 6.8

MOCP (AMPS) 15 15 15 15
APPROX. WEIGHT (LBS) 175 180 145 225
ACCESSORIES 1-2 1-2 1-2 1-2
NOTES 1 1 1 1

1. S—FACTORY PROVIDED DISCONNECT SWITCH.
2. S-FACTORY PROVIDED CONTROL TRANSFORMER.

ACCESSORIES ("S” INDICATES STANDARD; "O” INDICATES OPTIONAL):

NOTES:

1. REFER TO CONTROL WIRING SCHEMATICS FOR ANY FIELD INSTALLED CONTROL DEVICES NOT FACTORY INSTALLED.

FAN TERMINAL UNIT SCHEDULE

MARK (FPVAV-#) 5
TRANE PACKAGE NUMBER TITUS
MODEL DTQS
FAN SIZE 6
INLET SIZE 14” DIA.
MAXIMUM PRIMARY AIR FLOW (CFM) 1850
MINIMUM AIR FLOW (CFM) 350
FAN PERFORMANCE

MAXIMUM AIR FLOW (CFM) 1850

EXTERNAL STATIC (IN W.C.) 0.5

FAN MOTOR HP 3/4
ELECTRIC HEAT

POWER INPUT (WATTS) N/A

HEAT OUTPUT (BTU/HR)

STAGES
ELECTRICAL

VOLTS/@/HZ 277/1/60

FAN MOTOR AMPS 5.4

ELECTRIC HEATER AMPS

MCA (AMPS) 6.8

MOCP (AMPS) 15
APPROX. WEIGHT (LBS) 225
ACCESSORIES 1-2
NOTES 1

1. S—FACTORY PROVIDED DISCONNECT SWITCH.
2. S-FACTORY PROVIDED CONTROL TRANSFORMER.

ACCESSORIES ("S” INDICATES STANDARD; "O” INDICATES OPTIONAL):

NOTES:

1. REFER TO CONTROL WIRING SCHEMATICS FOR ANY FIELD INSTALLED CONTROL DEVICES NOT FACTORY INSTALLED.

2. THE ABBREVIATION LSD&C WHEREVER IT APPEARS IN THE DRAWINGS, SHALL REFER TO "LIMITED STORE DESIGN AND CONSTRUCTION”. ANY HVAC CONTROLS COMMISSIONING.
REFERENCE TO TENANT, BRAND SPECIFIC (EXPRESS, ETC.) OR FURNISHED BY ANY OF THE ABOVE REFERS TO LSD&C.
PRIOR TO HVAC INSPECTION / COMMISSIONING (TO BE COMPLETED BY MECHANICAL SUBCONTRACTOR)
3. ANY DISCREPANCY BETWEEN LSD&C DRAWINGS AND TENANT CRITERIA, LSD&C DRAWINGS SHALL TAKE PRECEDENCE.
1. CONNECT AND BLEED CONDENSATE, DUCTWORK, NATURAL GAS, CHILLED WATER PIPING, AND/OR CONDENSER WATER PIPING.
4. THE DRAWINGS ARE ESSENTIALLY DIAGRAMMATIC TO THE EXTENT THAT ALL INSTALLED ITEMS AND LOCATIONS ARE NOT EXACTLY PLACED AND 2. CHARGE HVAC SYSTEMS WITH REFRIGERANT FOLLOWING MANUFACTURERS’ GUIDELINES AND INSTRUCTIONS. COLD WEATHER CONDITIONS REQUIRE
ARE NOT TO BE SCALED. SPECIFIC PROCESSES, CONTACT MANUFACTURER FOR TECHNICAL SUPPORT.
3. CONNECT POWER TO THE HVAC EQUIPMENT FOR A MINIMUM OF 24 HOURS. NOTE: IN COLD WEATHER SITUATIONS, DO NOT OPERATE THE UNITS
5. EACH CONTRACTOR SHALL BE RESPONSIBLE FOR ALL RELATED PERMITS AND INSPECTION FEES. PRIOR TO COMMISSIONING!
6.  BEFORE COMMENCING ANY WORK, CONTRACTORS SHALL REVIEW THE LATEST NATIONAL, STATE AND LOCAL CODE REQUIREMENTS INCLUDING HVAC EQUIPMENT SHOULD BE STARTED UP EARLY IN THE PROJECT. COORDINATE EARLY START UP OF EQUIPMENT WITH MANUFACTURER.
LANDLORD CRITERIA AND PERFORM THE WORK IN STRICT ACCORDANCE WITH THESE. IN CASE OF CONFLICT THE STRICTER REQUIREMENTS WILL
PREVAIL. NOTE: THE GC MAY BE BACK CHARGED FOR ADDITIONAL AC SITE VISITS BEYOND THE FIRST THREE (3) NECESSARY TO DOCUMENT THE RESOLUTION
OF THE HVAC PUNCHLIST ITEMS.
7. NO ADDITIONAL COMPENSATION SHALL BE MADE FOR ANY CHANGE ORDERS DUE TO CONTRACTOR’S FAILURE TO VISIT THE JOBSITE AND/OR
PREDETERMINE ALL EXISTING CONDITIONS BEFORE SUBMITTING HIS BID. HVAC COMMISSIONING PROCESS
A. CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD VERIFICATION OF ALL EXISTING CONDITIONS PRIOR TO SUBMITTING A BID. FOR THE PURPOSE | VISIT 1: HVAC EQUIPMENT START UP
OF SURVEYING EXISTING CONDITIONS, WHICH MAY AFFECT THE WORK TO BE DONE UNDER THIS SECTION, ANY DISCREPANCIES SHALL BE
IMMEDIATELY REPORTED TO THE GENERAL CONTRACTOR, LSD&C OR THE LANDLORD’S FIELD REPRESENTATIVE FOR CLARIFICATION. 1. CONTRACTOR SHALL HAVE THE MECHANICAL AND ELECTRICAL SUBCONTRACTOR ON SITE DURING THE HVAC INSPECTION AND COMMISSIONING.
BUDGET 5 HOURS FOR THE HVAC INSPECTION AND COMMISSIONING. (NOTE: THESE HOURS ARE TO BE USED FOR THE COMPLETION OF THE
B. AFTER BID, ANY QUESTIONS RELATING TO SPECIFIC M, E, OR P ISSUES ARE TO BE DIRECTED AS RFI’S THROUGH THE LSD&C PROJECT COMMISSIONING PROCESS ONLY. ADDITIONAL HOURS WILL NOT BE APPROVED FOR WORK THAT WAS IN SCOPE AND NOT COMPLETED PRIOR TO
MANAGER. THE COMMISSIONING PROCESS.)
2. CONTRACTOR TO COMPLETE AND EMAIL, OR FAX, THE HVAC EQUIPMENT START UP SURVEY TO MANUFACTURER PRIOR TO THE HVAC STARTUP.
C. SHOULD THE SPACE HAVE BEEN INACCESSIBLE FOR INSPECTION CONTRACTOR MUST INDICATE SO ON HIS BID. 3. MANUFACTURER COORDINATES THE HVAC EQUIPMENT COMMISSIONING. CONTRACTOR IS RESPONSIBLE FOR COMMUNICATING SCHEDULE DATE
CHANGES TO MANUFACTURER AND SUBCONTRACTORS.
8.  THE GENERAL CONTRACTOR'S FIRE SPRINKLER SUBCONTRACTOR SHALL DESIGN AND INSTALL FIRE SPRINKLER SYSTEM CONFORMING TO 4. PROVIDED THERE ARE NO HVAC INSTALLATION ISSUES. SYSTEMS SHALL BE STARTED FOR TEMPORARY OPERATION ON LOCAL CONTROL.
LANDLORD’S CRITERIA, TENANT'S REQUIREMENTS AND PER LOCAL CODES AND NFPA STANDARDS. 3. IF THERE ARE HVAC INSTALLATION PUNCHLIST ITEMS, THE GC MUST CORRECT THEM AND RESCHEDULE COMMISSIONING WITH MANUFACTURER.
9. THE CONTRACTOR, WITHIN FIFTEEN (15) DAYS OF THE AWARD OF THE CONTRACT, SHALL SUBMIT TO THE OWNER, SIX (6) COPIES OF A YISIT 2: HVAC CONTROLS COMMISSIONING
gRA"'EZLSE,(T)EQS%'SETLE%FTR',"SILER,')’XL&,Ag&g&”';Z',E'J;ACP%RP&S’EaNFDOiNT{'EOTJ:EBR 'Eglglég:gﬁv’éLL[,A[}f’}’O;AﬂLNEUQ%?ESENTRAJEN%YE’?%'TJ,;A?'Z&V,ATE THE CONTROLS COMMISSIONING IS PERFORMED BY THE MANUFACTURER IN CONJUNCTION WITH THE GENERAL CONTRACTOR AND THE MECHANICAL AND
FROM SPECIFIED ITEMS. ANY DELAYS OR COSTS DUE TO THESE DEVIATIONS, WILL BE THE RESPONSIBILITY OF THE CONTRACTOR. ELECTRICAL SUBCONTRACTORS. ALLOW FOR 4 HOURS TO COMPLETE THE CONTROLS COMMISSIONING. (NOTE: THESE HOURS ARE TO BE USED FOR THE
COMPLETION OF THE COMMISSIONING PROCESS ONLY. ADDITIONAL HOURS WILL NOT BE APPROVED FOR WORK THAT WAS IN SCOPE AND NOT
10. CONTRACTOR SHALL BE RESPONSIBLE FOR THE DISPOSAL OF ALL UNUSED OR ABANDONED MATERIALS AND EQUIPMENT, AND ITS REMOVAL OFF COMPLETED PRIOR TO THE COMMISSIONING PROCESS.)
THE LANDLORD'S PREMISES.
FOLLOW THE CONSTRUCTION DRAWINGS AND MANUFACTURER'S DETAILS AND DRAWINGS DURING THE INSTALLATION OF THE HVAC CONTROL
11.  OWNER RESERVES THE RIGHT TO HAVE CONSTRUCTION REVIEWED BY AN OUTSIDE CONSULTANT PRIOR TO ACCEPTANCE OF THE PROJECT. EQUIPMENT.
12.  EACH CONTRACTOR SHALL GUARANTEE ALL MATERIALS AND WORKMANSHIP RELATED TO HIS WORK FOR A MINIMUM PERIOD OF ONE YEAR FROM 1. CONTRACTOR TO COMPLETE AND EMAIL, OR FAX, THE CONTROLS COMMISSIONING SURVEY TO MANUFACTURER PRIOR TO THE CONTROL
THE DATE WHICH THE OWNER ACCEPTS THE PROJECT. THE CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER OR TENANT SHALL CORRECT COMMISSIONING.
ANY DEFECTS IN MATERIALS OR WORKMANSHIP DURING THIS GUARANTEE PERIOD. 2. CONNECT THE HVAC CONTROLS TO AN OPERATIONAL ANALOG PHONE LINE OR ETHERNET CONNECTION TO ALLOW COMMUNICATION. IF
NECESSARY, UTILIZE SITE FAX LINE TO CONNECT TO THE CONTROLS MODEM IN THE IFS PANEL.
13.  EACH CONTRACTOR SHALL BE RESPONSIBLE AND ENSURE A CLEAN INSTALLATION ESPECIALLY IN EXPOSED CEILING AREAS. THE FINAL APPROVAL 3. CONTACT MANUFACTURER AT THE SCHEDULED TIME FOR THE CONTROLS COMMISSIONING.
OF THIS WORK WILL BE ISSUED BY LSD&C PROJECT MANAGER. 4. PROVIDED THERE ARE NO OPEN ISSUES, VISIT 2 IS COMPLETE. IN THE EVENT THERE ARE OPEN ITEMS, THE GC MUST CORRECT THEM AND
RESCHEDULE THE CONTROLS COMMISSIONING.
14.  PROVIDE ONE SETS OF "AS—BUILT” DRAWINGS INTO PLAN TUBE AND ONE BOUND SETS OF ALL OPERATIONS MANUALS, DIAGRAMS, SERVICE
CONTRACTS AND GUARANTEES IN BINDER TO STORE MANAGER. A REPORT PREPARED IN ACCORDANCE WITH MECHANICAL SPECIFICATIONS BY AN VISIT 3: FINAL HVAC INSPECTION
INDEPENDENT AIR BALANCE CONTRACTOR, HIRED BY GC, MUST BE INCLUDED IN THE CLOSE-OUT PACKAGE.
THIS VISIT IS TO DO A FINAL INSPECTION OF THE HVAC EQUIPMENT AND CONTROL INSTALLATION. THIS VISIT MUST TAKE PLACE PRIOR TO
HVAC GENERAL NOTES CONSTRUCTION COMPLETION.
1. THESE PLANS MAY BE USED FOR CONSTRUCTION ONLY AFTER APPROVAL IS OBTAINED FROM THE BUILDING DEPARTMENT MECHANICAL PLAN THE FOLLOWING ITEMS MUST BE COMPLETED PRIOR TO THE INSPECTION:
CHECK DIVISION AND THAT DIVISION'S STAMPED APPROVAL AND AUTHORIZED SIGNATURE APPEAR ON THE PLANS. 1. HVAC SYSTEM INSTALLATION IS COMPLETE — NO OPEN PUNCHLIST ITEMS EXCEPT FOR POSSIBLY THE PERMANENT PHONE LINE.
2. COORDINATE ALL WORK WITH ALL TRADES INCLUDED BUT NOT LIMITED TO ELECTRICAL, PLUMBING, FIRE PROTECTION AND STRUCTURAL 2. AR BALANCE IS COMPLETE. NOTE: AIR BALANCE IS IN THE CONTRACTOR'S SCOPE OF WORK.
CONTRACTORS. INSTALL ALL WORK TO CLEAR NEW AND EXISTING ARCHITECTURAL AND STRUCTURAL MEMBERS. NO ITEM SUCH AS PIPE, DUCT, ,
ETC. 1S T0 COME.IN CONTACT WITH ANY EQUIPMENT. THE GC MUST COMPLETE TRANE’S SITE VISIT #3 SURVEY PRIOR TO THE VISIT BEING SCHEDULED.
THE CONTRACTOR IS RESPONSIBLE FOR HAVING THE MECHANICAL SUBCONTRACTOR AND THE ELECTRICAL SUBCONTRACTOR ON SITE DURING THE FINAL
3. REFER TO ARCHITECTURAL DRAWINGS FOR DEMOLITION WORK. INSPECTION. ~ BUDGET 4 HOURS FOR THE FINAL INSPECTION.
4. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT FIXTURE LOCATION. 1. THE CONTRACTOR IS RESPONSIBLE FOR COMMUNICATING SCHEDULE DATE CHANGES FOR THE FINAL INSPECTION
5. CONTRACTOR SHALL PROVIDE CUT SHEETS TO LSD&C FOR ALL EQUIPMENT AND DEVICES FURNISHED BY THE CONTRACTOR THAT DEVIATE FROM 2. %IEEST’E‘gIENITCOIAﬁE ARRERTVLégED DURING THIS VISIT. FILTERS ARE TO BE PROVIDED BY THE CONTRACTOR AND SHALL BE ON SITE WHEN THE
SPECIFIED ITEM FOR REVIEW AND APPROVAL PRIOR TO THE PURCHASE OF ANY SUCH EQUIPMENT OR DEVICES. 3. WHEN COMPLETE AND ALL OPEN CONTRACTOR HVAC ISSUES ARE RESOLVED A CONTROL NUMBER IS ISSUED BY THE MANUFACTURER. IT IS
6.  HVAC CONTRACTOR IS RESPONSIBLE TO INQUIRE WITH THE LANDLORD'S REPRESENTATIVE ON ANY SMOKE EVACUATION SYSTEM IN USE AT THE RECORDED INSIDE THE CONTROL PANEL DOOR IN THE IFS ELECTRICAL PANEL AND ON THE FINAL VISIT CHECK LIST.
4. IN THE EVENT THERE ARE OPEN ITEMS, THE CONTRACTOR MUST CORRECT THEM AND RESCHEDULE THE FINAL INSPECTION WITH MANUFACTURER.
MALL AT THE TIME OF THE BID. IF THE SAID SYSTEM IS NOT ADEQUATELY DESCRIBED ON THE DRAWINGS, THE MECHANICAL CONTRACTOR IS
GC IS RESPONSIBLE FOR REPLACEMENT OF SHEAVES, PULLEYS, AND BELTS, IF NEEDED.
RESPONSIBLE TO INFORM THE GENERAL CONTRACTOR AND INCLUDE THE COST AS A SEPARATE LINE ITEM IN THE BID. NO ADDITIONAL MONEYS 5 THE HVAC CONTROL NUMBER WILL BE ISSUED AT THE END OF THE VISIT PROVIDED THERE ARE NO UNRESOLVED HVAC PUNCHLIST ITEMS.
SHALL BE AWARDED FOR TIE-IN REQUIREMENTS TO A LANDLORD'S SMOKE EVACUATION SYSTEM THAT IS IN EXISTENCE AT THE TIME OF THE BID,
WITHOUT HAVING IDENTIFIED A SEPARATE LINE ITEM FOR THE SMOKE EVACUATION SYSTEM AT THE TIME OF THE BID. THE TRANE TECHNICIAN WILL WRITE THE HVAC CONTROL NUMBER ON THE STICKER INSIDE THE WR CONTROLS PANEL (IFS PANEL) AND ON THE FINAL
VISIT CHECK LIST.
7. ACCESS TO ALL COMPONENTS AND EQUIPMENT MUST BE PROVIDED TO MEET CODE AND SERVICE/MAINTENANCE EASE.
8.  PRIOR TO STARTUP OF HVAC EQUIPMENT, MECHANICAL CONTRACTOR WILL CONFIRM WITH ONE OF THE LISTED HVAC MANUFACTURER
REPRESENTATIVES THAT CORRECT POWER FOR EQUIPMENT HAS BEEN PROVIDED TO LSD&C PROVIDED HVAC UNITS AND HAS BEEN TURNED ON NATIONAL A N
FOR A MINIMUM OF 24 HOURS. LSD&C RESERVES THE RIGHT TO CHECK CONSTRUCTION COMPLIANCE WITH PLANS AND SPECIFICATIONS. SHOULD NATIONAL ACCOUNTS HVAC SUPPLIER GENERAL NOTES
THE OWNER FIND CORRECTIVE WORK TO BE NECESSARY, HE WILL NOTIFY CONTRACTOR OF SUCH WORK IN WRITING AND EXPECT COMPLIANCE
PERFORMED WITH DUE DILIGENCE. IF ANY CORRECTIVE WORK IS DEEMED TO BE NECESSARY, THE COST OF REINSPECTIONS WILL BE BORNE BY
THE CONTRACTOR. THE MECHANICAL CONTRACTOR WILL THEN ENSURE THAT THE EQUIPMENT IS POWERED FOR A MINIMUM OF 24 HRS BEFORE EXCEPT AS OTHERWISE INDICATED ON THE DRAWINGS:
START-UP.
HVAC EQUIPMENT NOTED HAS BEEN PREPURCHASED BY LIMITED STORE DESIGN & CONSTRUCTION. WITHIN THE FIRST WEEK OF
9. IF WORK IS REQUIRED BY LSD&C IN ORDER TO IMPROVE, CHANGE OR CORRECT AIR CONDITIONING OPERATIONAL CONDITIONS DUE TO: PART CONSTRUCTION, THE GENERAL CONTRACTOR OR THEIR MECHANICAL SUBCONTRACTOR SHALL NOTIFY SUPPLIER VIA EMAIL.
MALFUNCTION, WARRANTY OR OTHER INABILITY TO PROVIDE THE COMFORT CONDITIONS REQUIRED BY THE STORE, CONTRACTOR SHALL BE
DIRECTED BY LSD&C TO ADDRESS THIS WORK IN A TIMELY MANNER. IF IT BECOMES EVIDENT THAT THE CONTRACTOR CANNOT ACCOMPLISH THE THE EMAIL SHALL STATE THE PHONE NUMBER, EMAIL ADDRESS AND DELIVERY ADDRESS OF THE CONTACT PERSON RESPONSIBLE FOR
TASK. THEN AFTER 72 HOURS OF WRITTEN NOTICE THE OWNER MAY, AT HIS DISCRETION, TAKE OVER SUCH WORK AND BACK CHARGE THE SCHEDULING AND RECEIVING THE HVAC EQUIPMENT AND ACCESSORIES. EQUIPMENT AND ACCESSORIES ARE TO BE SHIPPED BY ANY
CONTRACTOR FOR ANY CORRECTIVE WORK THAT WAS REQUIRED DUE TO LACK OF PERFORMANCE, WORKMANSHIP AND/OR ADHERENCE TO PLANS SPECIAL SHIPPING INSTRUCTIONS REQUIRED OR REQUESTED. ALLOW A MINIMUM OF TWO WEEKS AFTER CONSTRUCTION STARTS FOR
AND SPECIFICATIONS DELIVERY UNLESS SPECIAL ARRANGEMENTS ARE MADE PRIOR TO THE START OF CONSTRUCTION.
10, UPON COMPLETION OF THE WORK, CONTRACTOR SHALL VERIFY THE PROPER WORKING ORDER OF THE SYSTEM(S) AND MAKE ANY ADJUSTMENTS GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ANY ADDITIONAL SHIPPING COST INCURRED IF DELIVERY IS REQUIRED PRIOR TO THE
A5 REGUIRED STANDARD TWO WEEKS SCHEDULED.
11.  PROVIDE FILTER CHANGES THROUGHOUT CONSTRUCTION AS REQUIRED FOR ALL HVAC EQUIPMENT. PROVIDE FILTER CHANGES AT LEAST TWICE IF_THIS INFORMATION IS NOT SENT TO NATIONAL ACCOUNT SUPPLIER, THEN THE EQUIPMENT AND ACCESSORIES WILL BE SHIPPED IN
ACCORDANCE WITH THE PURCHASE ORDER DATE AND INSTRUCTIONS ISSUED BY LSD&C AND THE GENERAL CONTRACTOR SHALL BE
MONTHLY ONCE STARTED, PRIOR TO TEST AND BALANCE, AND LASTLY, PRIOR TO MERCHANDISING. ANY EQUIPMENT OR DUCTWORK THAT BECOMES RESPONSIBLE FOR UNLOADING AND STORAGE OF EQUIPMENT UNTIL SUCH TIME AS REGUIRED FOR INSTALLATION ON PROJECT
SOILED DUE TO A LACK OF FILTER CHANGES, AS DETERMINED SOLELY BY THE LSD&C PROJECT MANAGER, SHALL BE CORRECTED ON BEHALF OF :
THE CONTRACTOR AND CHANGES BILLED TO THE CONTRACTOR. IF OWNER'S REPRESENTATIVE IS PERFORMING START UP, THEN GC AND/OR MECHANICAL CONTRACTOR MUST COORDINATE WITH
12.  NOTES TO EQUIPMENT SCHEDULES USE THE WORDS “FURNISH” AND "PROVIDE”. WHERE THE WORD ”"FURNISH” IS USED, SOME FIELD MANUFACTURER REP. 2 WEEKS PRIOR TO CONSTRUCTION END DATE.
INSTALLATION IS REQUIRED BY THE CONTRACTOR. WHERE THE WORD ”PROVIDE” IS USED, NO FIELD INSTALLATION IS REQUIRED AS THE DEVICES
OR ACCESSORIES ARE FURNISHED AND INSTALLED BY THE MANUFACTURER AS PART OF THE EQUIPMENT WHEN SHIPPED.
Q TRANE CONTACT INFORMATION
13.  UNLESS OTHERWISE SPECIFIED, CONTRACTOR SHALL PROVIDE ALL EQUIPMENT, MATERIAL, LABOR AND SUPERVISION NECESSARY TO COMPLETE THE
HEATING, VENTILATING AND AIR CONDITIONING WORK IN ACCORDANCE WITH THE SPECIFICATIONS AND STANDARDS AS OUTLINED HEREIN. SEE
RESPONSIBILITY SCHEDULE ON SHEET M04.01. JODY SOWERS ROLLAND SCOTT JOHN D’AGOSTINO SCOTT DAVIS
TRANE TECHNICAL SUPPORT, PRIMARY TRANE TECHNICAL EQUIPMENT SUPPORT PROJECT MANAGER AND
14, MECHANICAL CONTRACTOR SHALL FIELD MEASURE EXISTING ROOF CURB(S) FOR CURB ADAPTER(S), WHERE APPLICABLE, AND SHALL SUPPLY EMAIL:  JSOWERS@TRANE.COM SUPPORT, SECONDARY EMAIL: JOHN.DAGOSTINO@TRANE.COM ~ HVAC COMMISSIONING
DIMENSIONS TO LSD&C HVAC SUPPLIER PRIOR TO START OF CONSTRUC(.”?)N. ( ) PHONE NO: 866.415.2499 EMAIL: ROLLAND.SCOTT@TRANE.COM PHONE NO: 866.415.2499 EMAIL: SCOTT.DAVIS@TRANE.COM
PHONE NO: 866.415.2499 PHONE NO: 866.415.2499
15.  ALL HEATING VENTILATING AND AIR CONDITIONING EQUIPMENT SHALL BE CLEARLY IDENTIFIED WITH TENANT'S NAME, SPACE NUMBER AND UNIT
DESIGNATION AND SHALL BE STENCILED IN 4” HIGH BLACK LETTERS.
ABBREVIATIONS — MECHANICAL
16.  FURNISH AND INSTALL ALL NEW DUCTWORK INCLUDING INSTALLATION OF OWNER SUPPLIED PLENUM BOOTS, SUPPLY AIR DIFFUSERS, AND RETURN
AIR GRILLES. (SEE AIR DEVICE SCHEDULE ON THIS SHEET). AABC AMERICAN AIR BALANCE COUNCIL EQUIV EQUIVALENT 0BD OPPOSED BLADE DAMPER
A/C AIR CONDITIONING UNIT ESP EXTERNAL STATIC PRESSURE 0D OUTSIDE DIMENSION OR DIAMETER
A. ALL MATERIAL SHALL BE NEW AND OF COMMERCIAL GRADE AND BEAR UNDERWRITER'S LABORATORY AND UNION LABELS WHERE SUCH ABV ABOVE EWC ELECTRIC WATER COOLER OPNG OPENING
LABELING APPLIES. AD ACCESS DOOR EXH EXHAUST 0A OUTDOOR AIR
AFD APPROVED FIRE DAMPER
B. ALL PLENUMS SHALL BE FABRICATED FROM GALVANIZED SHEET METAL OF THE APPROPRIATE GAUGE AND BE INSULATED WITH A MINIMUM OF AFF ABOVE FINISH FLOOR F FAHRENHEIT P PUMP
1” THICK, 0.75 LB/CU.FT. DENSITY FIBERGLASS INSULATION WITH ALUMINUM FOIL BACKED VAPOR BARRIER. AHU AIR HANDLING UNIT FCu FAN COIL UNIT PD PRESSURE DROP
AP ACCESS PANEL FLA FULL LOAD AMPS PLBG PLUMBING
C. WHERE DESIGNATED, BRANCHES FROM MAIN LOW VELOCITY TRUNK DUCTWORK SHALL BE FURNISHED WITH SPLITTERS, DAMPERS OR SIMILAR ASHRAE  AMERICAN SOCIETY OF HEATING, FLEX FLEXIBLE PRV PRESSURE REDUCING VALVE
BALANCING DEVICES IN ACCORDANCE WITH THE STANDARDS OF SMACNA. REFRIGERATING AND AIR FLR FLOOR PS| POUNDS PER SQUARE INCH
CONDITIONING ENGINEERS FPM FEET PER MINUTE
D. ALL DUCTS FOR FINAL CONNECTION TO DIFFUSERS SHALL BE CLASS 1. UL LISTED (SL 181) FLEXIBLE AIR DUCT NOT TO EXCEED 4'-0” IN 500 SACK DRAFT DAMPERS FPS FEET PER SECOND Eﬁo ggb’g: ﬁ:g SRILLE
LENGTH (THERMAFLEX, GLASFLEX, OR APPROVED EQUAL). 800 BACK, o oas s RETORN AR REGISTER
E. SUPPLY AND RETURN DUCTWORK SHALL BE LINED AND WITH CODE COMPLYING BLANKET INSULATION. ACOUSTICAL LINER MAY BE PROVIDED. E'C[';G EE/I\L'BEIN'SORSEPOWER gﬁtv Sﬁtbﬁiﬁfm Eﬁ QEW?JEGﬁ'ﬁﬁD.w
ALL MATERIALS SHALL COMPLY WITH N.F.P.A. 90A AND 90B. SEE SPECIFICATIONS ON SHEET MO1.01. o BN et o CENERAL CONTRACTOR iy R EVOLUTONS PER. MINUTE
F. HANGER WIRES, DUCT STRAPS, FASTENING DEVICES, ETC. SHALL BE FASTENED TO THE STEEL JOISTS AND/OR BEAMS ABOVE. DO NOT ATTACH g?SH gcR’ITTTIgI:" ﬁIFEIs&iEL UNIT PER. HOUR GPM GALLONS PER MINUTE s SUPPLY AR
ANY SUCH ITEMS DIRECTLY TO FLOOR SLABS, PIPING, OTHER DUCTWORK, ELECTRICAL CONDUITS OR THE ROOF DECK ABOVE.
HD HEAD SAG SUPPLY AIR GRILLE
CAP CAPACITY HP HORSEPOWER SAR SUPPLY AIR REGISTER
G. ADDITIONAL FIRE DAMPERS SHOULD BE INSTALLED AS REQUIRED BY ANY APPLICABLE CODES AND/OR JURISDICTIONAL AUTHORITIES. A CEILING DIFFUSER OR HTR HEATER SoH SCHEDULE
17.  SEAL AROUND PIPES AND DUCTS PENETRATING FIRE SEPARATIONS WITH LISTED AND APPROVED FIRE SEAL MATERIAL. ONLY LISTED AND CONDENSATE DRAIN HVAC HEATING VENTILATING AND AIR SENS SENSIBLE
CFM CUBIC FEET PER MINUTE CONDITIONING SF SUPPLY FAN, SQUARE FOOT
APPROVED SEALANTS AND METHODS FOR THE SPECIFIC USE WILL BE PERMITTED. CHWR CHILLED WATER RETURN HWR HOT WATER RETURN SMACNA  SHEET METAL AND AIR
CHWS CHILLED WATER SUPPLY HWS HOT WATER SUPPLY CONDITIONING CONTRACTORS
18.  MECHANICAL CONTRACTOR SHALL INSTALL TEMPERATURE SENSORS AND AS SHOWN ON THE PLAN (VERIFY LOCAL CODES. IF PLAN LOCATION IS | g CEILING, COOLING NATIONAL ASSOCIATION
NOT ACCEPTABLE, IMMEDIATELY CONTACT LSD&C PROJECT MANAGER FOR DIRECTION.) 02 CARBON DIOXIDE ID INSIDE DIAMETER SOV SHUT-OFF VALVE
CONN CONNECTION OR CONNECTOR IN INCH SP STATIC PRESSURE
19.  UPON COMPLETION OF THE WORK, THE CONTRACTOR SHALL FULLY PRESSURE CHECK AND CHARGE ALL REFRIGERANT SYSTEMS (IF REQUIRED). CONT CONTINUOUS sQ SQUARE
CONTR CONTRACTOR KW KILOWATT sQ FT SQUARE FEET
20. THE CONTRACTOR SHALL ENGAGE THE SERVICES OF AN INDEPENDENT, AIR/WATER BALANCING COMPANY THAT IS A NEBB CERTIFIED CONTRACTOR | COP COEFFICIENT OF PERFORMANCE ss STAINLESS STEEL
OR HAS AN AABC CERTIFIED TEST & BALANCE ENGINEER. THIS COMPANY SHALL PERFORM THE BALANCING OF AIR/WATER SYSTEM(S) AND MAKE CWR CONDENSER WATER RETURN LL LANDLORD
ANY REQUIRED ADJUSTMENTS TO ENSURE PROPER WORKING ORDER. UPON COMPLETION, THE BALANCING COMPANY SHALL PROVIDE A COMPLETE cWS CONDENSER WATER SUPPLY L LONG TEMP TEMPERATURE
SYSTEM REPORT. LB POUND 16 TRANSFER GRILLE
DB DRY BULB, DECIBEL LF LINEAR FEET TSP TOTAL STATIC PRESSURE
DEG DEGREE LIN DIFF  LINEAR DIFFUSER TSTAT THERMOSTAT
DET DETAIL TYP TYPICAL
DIA DIAMETER MAX MAXIMUM
GRAINGER NATIONAL A DIM DIMENSION MBH THOUSAND BTU PER HOUR uc UNDERCUT
DISCH DISCHARGE MCA MINIMUM CIRCUIT AMPACITY UH UNIT HEATER
DL DOOR LOUVER MD MOTORIZED DAMPER UON UNLESS OTHERWISE NOTED
COORDINATE WITH LSD&C PROJECT MANAGER FOR MORE INFORMATION. DN DOWN MECH MECHANICAL UTR UP THRU ROOF
DTR DOWN THRU ROOF MFR MANUFACTURER
DWG DRAWING MOCP MAXIMUM OVER CURRENT VAV VARIABLE AIR VOLUME
PROTECTION VENT VENTILATION, VENTILATOR
EA EXHAUST AIR MTD MOUNTED VFD VARIABLE FREQUENCY DRIVE
EAG EXHAUST AIR GRILLE MTR MOTOR VIR VENT THRU ROOF
EAR EXHAUST AIR REGISTER
EAT ENTERING AIR TEMPERATURE NEBB NATIONAL ENVIRONMENTAL W WATT
EC ELECTRICAL CONTRACTOR BALANCING BUREAU WB WET BULB
EER ENERGY EFFICIENCY RATIO N.C. NORMALLY CLOSED WCo WALL CLEANOUT
EF EXHAUST FAN N.I.C. NOT IN CONTRACT W6 WATER GAUGE
EFF EFFICIENCY N.O. NORMALLY OPEN WT WEIGHT
EG EXHAUST GRILLE N/A NOT APPLICABLE
ELEC ELECTRIC NTS NOT TO SCALE
ELV ELEVATION
ENCL ENCLOSURE
NTS
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OON-M0101-JOO-NOTE

MECHANICAL EQUIPMENT SCHEDULES
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THIS SET IS PART OF THE CONSTRUCTION DOCUMENTS, OTHER SHEETS
INCLUDING PLANS, DETAILS AND SPECIFICATIONS APPLY. THAT SHOWN
HEREON IS SCHEMATIC IN NATURE AND NOT TO BE USED AS A SHOP
DRAWING; THEREFOR, INCLUDE ALL MODIFICATIONS REQUIRED TO CONFORM
TO SITE CONDITIONS AND THE EQUIPMENT AND MATERIAL USED. VERIFY
LOCATIONS AND DIMENSIONS OF ALL ARCHITECTURAL AND STRUCTURAL
ELEMENTS AS SHOWN ON THEIR RESPECTIVE DOCUMENTS, THESE ELEMENTS
ARE SHOWN FOR REFERENCE AND SHALL BE VERIFIED PRIOR TO
CONSTRUCTION AND THE ENGINEER ASSUMES NO LIABILITY FOR THE
ACCURACY OF THESE ELEMENTS. NO DESIGN RESPONSIBILITY IS ASSUMED
FOR ANY PORTION OF THE WORK THAT THE PROFESSIONAL ENGINEER HAS
NOT SIGNED AND SEALED PER STATE OR PROVINCE REQUIREMENTS.

GRILLE, REGISTER, AND DIFFUSER SCHEDULE @LARSON BINKLEY
MARK SD-1 SD-2 SD-3 SD-4 SD-5
MANUFACTURER \ Tms  / TITUS TITUS TITUS \ ACUTHERM /
MODEL \ OMNI / OMNI TMSA TMSA \TK—HC/ Larson Binkley, Inc. T 816—-997-9601
NECK SIZE (L”XW”") SEE PLAN SEE PLAN SEE PLAN SEE PLAN \6"8 / 310 W 20th Street, Suite 200 F 816-997-9602
FRAME SIZE (L"XW’) 244747 24°%24 24°X24 12°X12” 13413” o ot 108 forsonbinkley.com
FRAME TYPE LAYIN LAY-IN LAY-IN LAY=IN LAYIN Authorization Number 1127
FINISH* TIFUS #26 TITUS #26 TITUS #26 TITUS #26 MHITE
NOISE CRITERIA LEVEL / <30 \ <30 <30 <30 / <30 \
ACCESSORIES / 2\ 2,6 2 4,6 /7 \
NOTES 1 1 1 1 4,5
MARK SD-6 SD-7 SD-8 SD-9 SD-10
MANUFACTURER \ TS / TITUS \ TS/ TITUS \ Tmus  /
MODEL \ 300RS / OMNI \ TMSA / TDC \ OMNI /
NECK SIZE (L”XW”) 8"X8/ SEE PLAN SEE PLAN 9"X9” / 87¢ SEE PLAN
FRAME SIZE (L”XW”") 10%%10” 12°X12” 24%74” 127X12” 24%%24”
FRAME TYPE SURPACE LAY-IN LAYNIN TYPE 3 / G2 LAYIN
FINISH* TIUS #26 TITUS #26 TIFUS #26 TITUS #26 TIUS #84
NOISE CRITERIA LEVEL / <30 \ <30 / <30 \ <30 / <30\
ACCESSORIES /1 0\ 4,6 / 26\ 4,6 /26 \
NOTES 3 1 1 8 1
MARK SD-11 SD-12 SD-13
MANUFACTURER \ TS / TITUS \ TS/
MODEL \ OMNI / TDC \ OMNI / =7
NECK SIZE (L”"XW”) SEE PLAN 9”X9” / 8”4 SEE PLAN O
FRAME SIZE (L”XW”) 12X%12” 12”X12” 24%424” =
FRAME TYPE LAYNIN TYPE 3 / A3 | TYPE B\/ A3 oo
FINISH* TS $84 TITUS #26 TIUS $84 O0Qe
NOISE CRITERIA LEVEL / <30 \ <30 / <30 \ Z D &~
ACCESSORIES /46  \ 4,6 /2 O\ —ao ¥ Lo
NOTES 1 1,8 1 (DT” = 2=
MARK D=1 0-2 [0-3 D
MANUFACTURER N\ PRICE / [\ PRICE / |\ PRICE / . 5 ©w
MODEL N\ AS210 / N AS210 / \ 45220 / Z QO Sy
NECK SIZE (L”"XW”") SEE PLAN SEE PLAN \ / Z O ‘fg ©
FRAME SIZE (L"XW") 4 X (2\J SLoTS[4” X (2\Y" SLoTS[4 X (1} 2" SLOT “f E b
FRAME TYPE TYPE\21P TYPE\21P TYPE \21P _ o3 o
FINISH* PRICE #B17 PRICE #R12 PRICE #R17 0>z *~o
NOISE CRITERIA LEVEL /<30 \ /<30 \ / <30\ w M %g
ACCESSORIES / 458 \ |/ 458 \ [/ 9 \ o0 == g M~
NOTES e Eﬁ <9
MARK RG-1 RG-2 RG-3/EAG-1 RG-4 RG-5 N & =
MANUFACTURER \ Tmus /[ \ Tms / TITUS TITUS \ TS / @p) =
MODEL \ 355RL / \ 355RL / 355RL 50F \ 355RL / Ll 3 ©
NECK SIZE (L”"XW”) R7X19° 27X19" 10”X10” 22"X22” 27X19” 0 C = g
FRAME SIZE (L”XW”) 24%12” 24%%12” 12"X12” 24”X24” 24%%12” —I—) b O % 5
FRAME TYPE LAYNIN LAYNIN LAY-IN LAY-IN SURPACE — — b o =
FINISH* TIFUS $#26 TIFUS #26 TITUS #26 TITUS #26 TIFUS 26 >w b &
NOISE CRITERIA LEVEL / <30 \ / <30\ <30 <30 / <30\ ::j © =l
ACCESSORIES / \|/ 6 \ | 6 SEE NOTES / 6\ = b=
NOTES 2 2 2,6 2
MARK RG-6 RG-7 RG-8/EAG-2 RG-9 RG-10 -
MANUFACTURER N\ Tmus [\ mrus |\ Tws |\ TS /[ \ TS / I —
MODEL \ PAR / \ 355RL / \ 355RL / \ 355RL / \ 355RL /
NECK SIZE (L"XW”) R7X27 R7X27 N"X10” 27X10” 227°X27"
FRAME SIZE (L"XW”) 24%74” 2434247 12%%42” 244127 24%74”
FRAME TYPE LAYIN LAYIN LAYNIN LAYAIN LAYIN
FINISH* TIPS #26 TI70S #26 TIF0S 284 TI70S #84 TIP0S #84
NOISE CRITERIA LEVEL / <30 \ / <30 \ / <30 \ / <30 \ / <30 \
ACCESSORIES / N/ 6 N[ ASEENTES |/ 26 \|/ 6 \
NOTES 2 2,6 2 2
MARK RG-11
MANUFACTURER \ TS/
MODEL \ 355RL /
NECK SIZE (L"XW”) R7X19”
FRAME SIZE (L”"XW”) 24%412”
FRAME TYPE LAYNIN
FINISH* TIUS $#96
NOISE CRITERIA LEVEL /<30 \
ACCESSORIES / 2\
NOTES 2
ACCESSORIES:
1. OBD-OPPOSED BLADE DAMPER.
2. LQD-LOCKING QUADRANT VOLUME DAMPER (PROVIDED BY MECHANICAL CONTRACTOR). SEE MECHANICAL SPECIFICATIONS SECTION
233300.D.1.
3. CFD-RUSKIN MODEL CFD OR CFDR FIRE DAMPER WITH VOLUME CONTROL.
4. YRD-YOUNG’S REGULATOR REMOTE DAMPER WITH CABLE CONTROL SYSTEM (MODEL 5020-CC) (PROVIDED BY MECHANICAL
CONTRACTOR).
5. ASPI—INSULA)TED ENGINEERED LINEAR SLOT PLENUM FOR CONCEALED MOUNTING PROVIDED BY FACTORY.
6. TRM—-RAPID MOUNT FRAME FOR GYPSUM CEILINGS.
7. FURNISH WITH ACUTHERM ADJUSTER-D DIGITAL WALL ADJUSTER AND REMOTE MASTER OPTION FOR MASTER DIFFUSERS OR REMOTE
OPTION FOR SLAVE DIFFUSERS. ONE MASTER DIFFUSER CONTROLS UP TO 4 SLAVE DIFFUSERS. ORDER REMOTE MASTER OPTION FOR
SINGLE DIFFUSERS.
8. FURNISH WITH TYPE WW ENDCAPS AND PATTERN CONTROLLERS.
9. FURNISH WITH TYPE WW ENDCAPS AND RB220 SIGHT BAFFLE. < O <
© 3%
NOTES: — 0
1. 4-WAY DIFFUSER (UNLESS 1-WAY, 2-WAY OR 3-WAY AS INDICATED ON PLAN). N 10 S
2. INSTALL BLADES FACING THE BACK OF STORE, CABINET, OR WALL. [\ -
3. GC TO FIELD PAINT DIFFUSERS TO MATCH CEILING OR WALL WITH ENAMEL FINISH. o
4. PROVIDE WITH GYP BOARD FRAME. — N
5. MC TO PROVIDE 24V POWER TO DIFFUSER FROM FPVAV-1 CONTROL TRANSFORMER AND FROM DIFFUSER TO |=
WALL ADJUSTER. O
6. PROVIDE ACCESSORY 1 FOR GRILLES LABELED EAG-1 OR EAG-2. m L|_||
7. MC SHALL PROVIDE SQUARE TO ROUND ADAPTOR.
8. BORDER TYPE 3 IS LAY-IN STYLE. PATTERN TYPE G2 IS 2-WAY ADJACENT THROW PATTERN FOR SQUARE m
DIFFUSERS. PATTERN A3 IS A 3-WAY THROW PATTERN. INSTALL DIFFUSERS SO THROW IS AWAY FROM O
NEAREST WALLS. = O
O w -
* FINISH REFERENCE: TITUS #26 IS WHITE; TITUS #84 IS BLACK; PRICE #B12 IS WHITE; PRICE #B17 IS BLACK = )
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AIR DEVICE SCHEDULE S S EZ.T .
05N-M0101-B00-SCHD | ., =\, ll < <o =
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o o1 . .
[reg ¥ gl z Li 5
MANUAL VOLUME DAMPER = - % =u='9 g 2
SUPPLY AIR DIFFUSER 5 Z w= o - a-
COMBINATION FIRE/SMOKE DAMPER L — >-—0Z aog
S < I X Soa
ol wmnad 8894l
FIRE DAMPER o m
RETURN AIR GRILLE .
AUTOMATIC BACKDRAFT DAMPER W;REVISIONS.
ELECTRONICALLY OPERATED DAMPER
ACCESS PANEL UNDERCUT DOOR ELITE CONSTRUCTION GROUP
LAKE JACKSON, TX
PHONE: 979-285-0712
REBGCE Sy S PR S
EXHAUST AIR REGISTER WILL BE 50 PERCENT OF WHAT IS
HUMIDISTAT NOTED ON PLANS
UNEAR DIFFUSER TEMPERATURE SENSOR
S=SUPPLY, R=RETURN
THERMOSTAT
DUCT SMOKE DETECTOR DATE ISSUED: 09-05-2014
NEW DUCTWORK DESIGNED BY: RGE
POINT OF CONNECTION DRAWN BY: RGE
CHECKED BY: JMC

EXISTING DUCTWORK TO REMAIN

EXISTING DUCTWORK TO BE REMOVED

FLEXIBLE AIR DUCT 4’-0” MAX.

NOTE: (N)=NEW, (R)=RELOCATED, (E)=EXISTING
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