

BBW GENERAL SALES AREA	FURNISHED BY			INSTALLED BY			REMARKS
	O	G	L	O	G	L	
CEILING		●			●		REFER TO REFLECTED CEILING PLAN
TILE FLOORING	●				●		FC-1B
GROUT & DISTILLED WATER FOR MIXING		●			●		G.C. TO MIX GROUT W/ DISTILLED H2O TO REDUCE EFFLORESCENCE
LIGHT FIXTURES & LAMPS	●				●		
HARDWOOD TRIMS	●				●		WD-3
TRIM AT NON-SALES VESTIBULE OPENING		●			●		WD-3, WD-M. SEE INTERIOR ELEVATIONS
WOOD BASE	●				●		SEE FINISH SCHEDULE
CABINETRY & FRAMING CLIPS	●				●		
INTERNAL SHELF LIGHTING	●				●		
CABINETRY WIRING		●			●		
SHELVING & HARDWARE	●				●		
PRESENTATION / FLOOR FIXTURES					●		G.C. TO USE "LOC LOCITE" WHEN INSTALLING DOOR/DRAWER PULLS
<del>MARKETING RAILS</del>							N/A
WOOD PLANKED BACKWRAP SURROUND	●				●		SF-2
CASHWRAP CABINET	●				●		
BACKWRAP CABINET	●				●		
<del>LED MARKETING FRAME</del>							N/A
GINGHAM WALL COVERING	●				●		KC-1
VIDEO MONITORS AT CASHWRAP	●				●		

[illegible][illegible][illegible]

BBW EXTERIOR CONDITIONS				FURNISHED BY			INSTALLED BY			REMARKS
	O	G	L	O	G	L				
SHIPLEY WOOD PLANKING	●				●		SF-10, ORIENTED HORIZONTALLY			
BRAKE MTL (FASCIA)	●				●		MT-2; SEE ELEVATION FOR BEAM LOCATIONS			
CERAMIC TILE BASE	●				●		FC-20; SEE ELEVATIONS			
METAL CLAD BASE	●				●		MT-2, MT-3; SEE ELEVATIONS G-0 TO ORDER			
ALUMINUM WINDOW SYSTEM		●					KAWNEER TRIFAB 451, "INTERPON D2000 BONE WHITE" G-II			
NON-GLARE GLAZING	●				●		SF-4, SF-5, SF-8, AND SF-9 (WHERE APPLICABLE)			
GLAZING FILM					●		REFER TO DOOR SCHEDULE			
EXTERIOR ENTRY DOORS & HARDWARE					●					
WALK-OFF MAT		●			●		FC-14			
I-BEAM CANOPY & SUPPORTS					●					
CANOPY & LIGHT TROUGH (BRAKE MTL.)					●		MT-2			
CANOPY LIGHTING					●					
CANOPY DOWNLIGHTS					●					
SIGNAGE (ON CANOPY)					●		INCLUDING ATTACHMENT			
ILLUMINATED SIGNAGE					●					
EXTERIOR GRADE WOOD CAP		●			●		REFER TO STOREFRONT			
INTERNALLY ILLUMINATED BLUE LED TRANSOM					●					
BLADE SIGN					●					
BOOKING FOR BLADE SIGN		●			●					

<b>WBC GENERAL SALES AREA</b>					
CEILING		●		●	REFER TO REFLECTED CEILING PLAN
TILE FLOORING	●			●	FC-90
GROUT & DISTILLED WATER FOR MIXING		●		●	G.C. TO MIX GROUT W/ DISTILLED H2O TO REDUCE EFFLORESCENCE
LIGHT FIXTURES & LAMPS	●			●	
WOOD BASE	●	●		●	SEE FINISH SCHEDULE
CABINETRY & FRAMING CLIPS	●			●	
INTERNAL SHELF LIGHTING	●			●	
CABINETRY WIRING		●		●	
SHELVING & HARDWARE	●			●	
PRESENTATION / FLOOR FIXTURES	●			●	G.C. TO USE "LOC LOCITITE" WHEN INSTALLING DOOR/DRAWER PULLS
WOOD PLANKED BACKWRAP SURROUND	●			●	SF-90
CASHWRAP CABINET	●			●	
BACKWRAP CABINET	●			●	
NATURAL STONE COUNTERTOPS				●	COORDINATE GROMMETS WITH LTS
METAL WALL CORNER GUARDS	●			●	MT-91, MT-92
ART AND DECOR	●			●	REFER TO ART & DECOR GUIDELINES
NATURAL STONE COUNTERTOPS	●			●	CASHWRAP/BACKWRAP & TRANSITION CABINET

WBC PASS-THRU								
WOOD PLANKING		●					●	5F-91
PORTAL BASE		●					●	B-92
CABINET		●					●	

[illegible]

NON-SALES	FURNISHED BY			INSTALLED BY			REMARKS
	O	G	L	O	G	L	
CEILING (EXPOSED STRUCTURE)							EXISTING
LIGHT FIXTURES & LAMPS	●				●		
FLOORING		●			●		FC-4; FC-5; FC-13
VINYL BASE		●			●		B-1
F.R.P. PANEL		●			●		APPLY ON EXPOSED WALLS. SEE A05.1 FOR LOCATIONS.
REAR SERVICE DOOR		●			●		SEE DOOR SCHEDULE. IF EXISTING TO REPAIR, OTHERWISE FC1G
REAR SERVICE DOOR HARDWARE		●			●		SEE DOOR SCHEDULE.
REAR SERVICE LIGHTING		●					MATCH MALL STANDARD
REAR SERVICE DOOR DELIVERY BUZZER SYSTEM		●			●		
EMERGENCY OPERATIONS CENTER BACK DOOR STICKER		●			●		
MAGNETIC MARKER BOARDS		●			●		SEE INTERIOR ELEVATIONS FOR MOUNTING CONFIGURATION
SHELVING UNITS (FIXED & MOBILE)		●			●		
PERIMETER SHELVES		●			●		
PERIMETER SHELVING HARDWARE		●			●		STANDARDS, BRACKETS, CLIPS, ETC.
METAL WALL CORNER GUARDS		●			●		
DRAWING PLAN TUBE HOLDER		●			●		
HOOKS		●			●		
LOCKERS		●			●		
MUSIC CONTROL SYSTEM		●			●		

MANAGER'S WORKSTATION						
SAFE						
MICROWAVE						BY BRAND
<del>24" FLAT SCREEN TV/DVD COMBO</del>						N/A
BREAK BAR						
BREAK AREA STOOLS						
<del>SMALL REFRIGERATOR (US ONLY)</del>						N/A
LARGE REFRIGERATOR (US & CANADA)						N5-15b (ENERGY STAR RATED - MIN. 18 CU. FT.)
<del>GLASS WALL SYSTEM</del>						N/A
WRAPPING HARDWARE						INSTALLED IN LARGER CLOSET
ACT. CEILING						ACT. BAR COUNTER AREA BREAK AREA

TOILET ROOM							
CEILING	<del>CEILING</del>						GYP. BD. CEILING @ 8'-6" A.F.F. SEE A04.1
LIGHT FIXTURES & LAMPS							
DOOR, FRAMES & HARDWARE							
MOP SINK WITH 42" HOSE							
MOP HOLDER & HOSE HOLDER							FRICTION TYPE, DOUBLE AND SINGLE STRIP
<b><u>"STANDARD" RESTROOM FINISHES</u></b>							
FLOOR TILE							SEE A05.1
"STANDARD" RESTROOM WALL TILE							T-1, T-3 & T-5
COUNTER & SINK							
MIRROR							
CABINET (N5-17)							
ADA SIGNAGE							
PLUMBING FIXTURES							SEE MEP DRAWINGS
ACCESSORIES							TOILET PAPER & PAPER TOWEL HOLDERS, COAT HOOK
ACCESSIBLE GRAB BARS							
<b><u>"ELEVATED" RESTROOM FINISHES</u></b>							
BLUE GLASS PANEL							N/A
FLOOR TILE							SEE A05.1
"ELEVATED" RESTROOM WALL TILE							T-7
MIRROR							
PLUMBING FIXTURES							SEE MEP DRAWINGS
ADA SIGNAGE							
CABINETS (N5-36)							
ACCESSORIES							TOILET PAPER & PAPER TOWEL HOLDERS, COAT HOOK
ACCESSIBLE GRAB BARS							
COUNTERTOP							N/A

GENERAL	FURNISHED BY			INSTALLED BY			REMARKS
	O	G	L	O	G	L	
DEMISING WALL (CMU / METAL STUDS)		●			●		RATING AS REQUIRED BY CODE
DEMISING WALL GYP. BD.		●			●		RATING AS REQUIRED BY CODE
CONCRETE SLAB							EXISTING
FLOOR LEVELING (AS REQUIRED)		●			●		
INSULATION (AS REQUIRED)		●			●		
IN-WALL BLOCKING		●			●		
GYP. BD. PARTITIONS		●			●		
F.R.T. PLYWOOD		●			●		
DOORS, DOOR FRAMES, & HARDWARE		●			●		SEE DOOR SCHEDULE
U-CHARGE CYLINDER @ FRONT ENTRY & REAR PANIC BAR					●		EXTERIOR ENTRY STORES
PAINT / COATINGS		●					
TEMPORARY TELEPHONE		●			●		
FIRE EXTINGUISHERS		●			●		
EXIT LIGHTS		●			●		
ACCESS PANELS					●		AT GYP. BD. CEILING
ALUM. KICKPLATES		●			●		
FLOORING FILL AND PREPARATION		●			●		
TRAFFIC COUNTER		●		●			CONDUITS & J BOX BY G.C.
MUSIC SYSTEM SPEAKERS		●			●		WIRING PROVIDED BY G.C.

RF TECH WIRING AND ANTENNA	●		●		CONDUITS & J BOX BY G.C.
SECURITY CAMERA	●		●		CONDUITS & J BOX BY G.C.
BURGLAR ALARM	●		●		
NEUTRAL PIERS					EXISTING
REVEAL		●		●	AT NEUTRAL PIERS / BULKHEAD
STRUCTURAL STEEL		●		●	
LEASE LINE TO CLOSURE LINE FLOORING		●		●	AT TENANT'S SIDE OF LEASE LINE
SCENT AIR SYSTEM	●		●		

<b>DEMOLITION</b>						
DEMOLITION		●		●		
BARRICADE: CONSTRUCTION & PAINTING		●		●		VERIFY WITH LANDLORD. G.C. TO PAINT
BARRICADE GRAPHICS (TENANT)	●			●		PER OWNER'S SPECIFICATIONS
<del>BARRICADE GRAPHICS (HALL)</del>						N/A
TEMPORARY POWER	●			●		
TEMPORARY LIGHTING		●		●		
DUMPSTER		●		●		

[illegible]

<b>STRUCTURAL</b>						
STRUCTURAL WORK - REFER TO STRUCTURAL DRAWINGS						

<b>MECHANICAL</b>							
MECHANICAL WORK - REFER TO MECHANICAL DRAWINGS							

[illegible][illegible][illegible]

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**

24200161

**BATH & BODY WORKS**

**THE GALLERIA II**

SPACE NO. B3680

5085 WESTHEIMER RD.

HOUSTON, TX 77056

**REVISIONS:**

REVISION	DATE
BUILDING DEPARTMENT COMMENTS	06/11/14
DESIGN DEPARTMENT COMMENTS	05/09/14
BUILDING CHANGES/ LANDLORD COMMENTS/ MASTERS UPDATES	08/18/14
DESIGN CHANGES	06/21/14
DESIGN CHANGES	07/24/14

DATE ISSUED: 3/7/14

DESIGNED BY: SE

DRAWN BY: SA

CHECKED BY: RHW

**RESPONSIBILITY SCHEDULE**

**PROJECT INFORMATION:**